COCOM Cyber Mission Support (CCMS)
Performance Based Statement of Work (PBSOW)

C.1 BACKGROUND

This effort provides the Department of Defense (DoD) and its interagency partners with research,
development, test and evaluation, operations, maintenance, and training capabilities and related
professional services that will meet dynamic capability development requirements.

C.1.1 PURPOSE

The purpose of this TO is to provide the DoD, Combatant Commands (COCOMs), services, and
its interagency partners with research, development, test and evaluation, operations,
maintenance, and training capabilities, cyber capability and tools development, advanced
concepts support, data analytics, and related professional services. This initiative will rapidly
provide capabilities and development services through collaboration with Government and
industry partners and will assist in developing and strengthening Cyberspace Operations (CO)
capabilities for operational forces.

C.2 SCOPE

The scope of this requirement is to provide DoD strategic and portfolio management support
across space, ground, air, maritime and cyberspace domains by leading Alternatives Analysis
(AoAs) for future state capabilities and emerging technologies. This requirement supports
system integration across DoD domains, synchronizing communication architectures, C2, and
cyber capabilities. Furthermore, this requirement provides prototyping and experimentation of
emerging technologies; vulnerability, security, data analytics support, and market research within
DoD and commercial technology space; and concept test out through training, exercise support
and scenarios to DoD end users.

C.3 OBJECTIVE

Specific objectives of this TO include:

e Vulnerability, security, data analytics support, and market research within DoD
designated technologies and concepts;

e Creation, integration, operation, and maintenance of cyber development and
experimentation environments, and conducting cyber experimentation for advanced
capability and analytic support concepts;

e Development, delivery, and maintenance of CO infrastructures, networks, platforms,
capabilities, tools, and systems;

e Development and execution of quality control processes to include informal and formal
Test and Evaluation (T&E) and documentation;

e Development and implementation of training and exercise environments, systems,
documentation, and scenarios for DoD designated end users;

e Operational support for fielded capabilities in support of ongoing priority efforts



C.4 TASKS

RSC-NCR priorities are heavily contingent on activity which is primarily driven by war,
terrorism, and/or threat situations and can change depending on the nature of intelligence
received. As the global dynamics shift and U.S. priorities within the cyber mission areas shift,
the contractor must adapt. The following tasks are intended to cover the scope of work that RSC-
NCR anticipates for CCMS. Specific work products within the work scope may shift based on
our Mission partner needs. Specific work products will be assigned by RSC-Mission Partners
through the issuance of Technical Direction (TD) letters.

Below is a summary of the Tasks associated with Section C.

a. Task 1 — Provide Program Management
b. Task 2 — Research, Development, Test, And Evaluation
c. Task 3 — Operations, Maintenance, And Training

C.4.1 TASK1-PROJECT MANAGEMENT

The contractor shall provide project management support under this effort. This includes the
management and oversight of all activities performed by contractor personnel, including
subcontractors, to satisfy the requirements identified in this Statement of Work (SOW). The
contractor shall identify a Program Manager (PM) by name who shall provide management,
direction, administration, quality assurance, and leadership of the execution of this contract.

C.4.1.1 SUBTASK 1-PROJECT KICK-OFF MEETING

The contractor shall schedule, coordinate, and host a Project Kick-Off Meeting at the location
approved by the Government (Section F, Deliverable 02). The meeting will provide an
introduction between the contractor personnel and Government personnel who will be involved
with the contract. The meeting will provide the opportunity to discuss technical, management,
and security issues, and travel authorization and reporting procedures. At a minimum, the
attendees shall include Key Personnel, other contractor personnel, representatives from the
directorates, other relevant Government personnel, the COR, and the Government Task Manager
(GTM).

At least three days prior to the Kick-Off Meeting, the contractor shall provide a Kick-Off
Meeting Agenda (Section F, Deliverable 01) for review and approval by the COR and the GTM
prior to finalizing. The agenda shall include, at a minimum, the following topics/deliverables:

a. Points of contact (POCs) for all parties

b. Draft Project Management Plan (PMP) (Section F, Deliverable 07) and discussion
including schedule, tasks, etc.

c. Personnel discussion (i.e., roles and responsibilities and lines of communication between
contractor and Government)

Staffing Plan and status

e. Security discussion and requirements (i.e., building access, badges, Common Access
Cards (CACs))

f. Invoicing considerations
Transition discussion



h. Final Baseline Quality Control Plan (QCP) (Section F, Deliverable 12)

The Government will provide the contractor with the number of Government participants for the
Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all
present, as electronic delivery.

The contractor shall draft and provide a Kick-Off Meeting Minutes Report (Section F,
Deliverable 03) documenting the Kick-Off Meeting discussion and capturing any action items.

C.4.1.2 SUBTASK 2 -MONTHLY STATUS REPORT (MSR)

The contractor shall develop and provide MSRs (Section F, Deliverable 04), each of which shall
include the following:

a. Activities during reporting period, by task (include on-going activities, new activities,
and activities completed, and progress to date on all above mentioned activities). Each
section shall start with a brief description of the task.

b. Problems and corrective actions taken. Also include issues or concerns and proposed
resolutions to address them.

c. Personnel gains, losses, and status (security clearance, etc.).
Government actions required.

e. Schedule (show major tasks, milestones, and deliverables; planned and actual start and
completion dates for each).

f.  Summary of trips taken, conferences attended, etc. (attach Trip Reports to the MSR for
monthly reporting period).

g. Accumulated invoiced cost for each CLIN up to the previous month.
h. Projected cost of each CLIN for the current month.

i.  Achieved performance against QASP/QCP metrics to date.

j. Classified addendum, as required.

k. Supplemental reporting, per C.4.1.7. (Section F, Deliverable 14)

C.4.1.3 SUBTASK 3 -MONTHLY TECHNICAL STATUS MEETING

The contractor PM shall convene a monthly Technical Status Meeting with the GTM, COR, and
other Government stakeholders (Section F, Deliverable 05). The purpose of this meeting is to
ensure all stakeholders are informed of the monthly activities and MSR, provide opportunities to
identify other activities and establish priorities, and coordinate resolution of identified problems
or opportunities. The contractor PM shall provide minutes of these meetings, including
attendance, issues discussed, decisions made, and action items assigned, to the COR within five
workdays following the meeting (Section F, Deliverable 06).

C.4.14 SUBTASK 4 -PROJECT MANAGEMENT PLAN (PMP)

The contractor shall document all support requirements in a PMP. The contractor shall provide
the Government with a draft PMP (Section F, Deliverable 07) on which the Government will
make comments. The final PMP (Section F, Deliverable 08) shall incorporate the Government’s
comments. PMP updates (Section F, Deliverable 09) shall be provided as changes occur.



The PMP shall:

a. Describe the proposed management approach.

b. Contain Standard Operating Procedures (SOPs) for all tasks.

c. Include milestones, tasks, and subtasks required in this contract.

d. Provide for an overall Work Breakdown Structure (WBS) with a minimum of three levels
and associated responsibilities and partnerships between Government organizations.

e. Describe in detail the contractor’s approach to risk management under this contract.

f. Describe in detail the contractor’s approach to communications, including processes,
procedures, communication approach, and other rules of engagement between the
contractor and the Government.

g. Include the contractor’s Baseline QCP.

C.4.1.5 SUBTASK S — PREPARE TRIP REPORTS

The Government will identify the need for a Trip Report when the request for travel is submitted
(Section F, Deliverable 10). The contractor shall keep a summary of all long-distance travel
including, but not limited to, the name of the employee, location of travel, duration of trip, and
Point of Contact (POC) at travel location. Trip reports shall also contain Government approval
authority, total cost of the trip, a detailed description of the purpose of the trip, and any
knowledge gained.

C.4.1.6 SUBTASK 6 -QUALITY CONTROL PLAN (QCP)

The contractor shall develop a draft QCP (Section F, Deliverable 11), and deliver a final
baselined QCP (Section F, Deliverable 12). The contractor shall periodically update the QCP, as
required in Section F (Section F, Deliverable 13), as changes in program processes are identified.

Within the QCP, the contractor shall identify its approach for providing quality control in
meeting the requirements of the contract. The contractor’s QCP shall describe its quality control
methodology for accomplishing contract performance expectations and objectives. The
contractor shall fully discuss its validated processes and procedures that provide high quality
performance for each Task Area. The QCP shall describe how the processes integrate with the
Government’s requirements.

C.4.1.7 SUBTASK 7 - FINANCIAL MANAGEMENT

The contractor shall provide financial reporting by cost element and include subcontractor
financial data (Section F, Deliverable 14). The contractor shall provide supplemental reporting
including: resource planning; cost reporting; impacts assessments; invoicing; and disclosure
requirements (Section F, Deliverable 15).

C.4.1.8 SUBTASK 8 - PRESENTATION MATERIALS

The contractor shall conduct presentations and participate in, or provide material for, meetings at
times and places to be determined with the Government and contractor. Presentation material
shall be due within five (5) days after the presentation (Section F, Deliverable 16).



C.4.1.9 SUBTASK 9 -TRANSITION-OUT

The contractor shall provide Transition-Out support when required by the Government. The
Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the
incumbent to an incoming contractor/Government personnel at the expiration of the contract.
The contractor shall provide a draft Transition-Out Plan within six months of Project Start (PS)
(Section F, Deliverable 17). The Government will work with the contractor to finalize the
Transition-Out Plan (Section F, Deliverable 18) in accordance with Section E. At a minimum,
this Transition-Out Plan shall be reviewed and updated NLT 90 calendar days prior to expiration
of the TO (Section F, Deliverable 19).

In the Transition-Out Plan, the contractor shall identify how it will coordinate with the incoming
contractor and/or Government personnel to transfer knowledge regarding the following:

Project management processes

Points of contact

Location of technical and project management documentation

Status of ongoing technical initiatives

Appropriate contractor to contractor coordination to ensure a seamless transition
Transition of Key Personnel

Schedules and milestones

Actions required of the Government
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The contractor shall also establish and maintain effective communication with the incoming
contractor/Government personnel for the period of the transition via weekly status meetings or as
often as necessary to ensure a seamless Transition-Out.

The contractor shall implement its Transition-Out Plan NLT three months prior to expiration of
the contract (Section F, Deliverable 20).

C.4.1.10 SUBTASK 10 - ACCOUNTING FOR CONTRACTOR MANPOWER
REPORTING

The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the US Army via a secure
data collection site. The contractor shall completely fill in all required data fields using the
following web address: http://www.ecmra.mil/ (Section F, Deliverable 21).

Reporting inputs will be for the labor executed during the period of performance during each
Government Fiscal Year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year. Contractors may direct questions to the support desk at: http://www.ecmra.mil/.

Contractors may use Extensible Markup Language (XML) data transfer to the database server or
fill in the fields on the website. The XML direct transfer is a format for transferring files from a
contractor’s systems to the secure web site without the need for separate data entries for each
required data element at the website. The specific formats for the XML direct transfer may be
downloaded from the web.



C.4.2 TASK2 - RESEARCH, DEVELOPMENT, TEST, AND EVALUATION

The contractor shall research, develop, test and evaluate tailored cyber solutions and capabilities
for CO, advanced CO concepts and technologies and integrated operational platforms. Focusing
on cyberspace objectives, the contractor shall research and develop technical capabilities for
operational use that provide DoD with a significant advantage in cyberspace superiority.
Capabilities include unifying and integrating operational platforms, accelerating research and
development into leap-ahead technologies to defend US interests in cyberspace, and assessing
the Cyber Mission Force (CMF) agility when confronted with multiple contingency outcomes.
The contractor shall develop rapid prototypes in direct support to CO performed by the
operational users. The contractor shall use reverse engineering, vulnerability research, modeling,
and/or simulation to provide access and exploitation development and application development
for software, systems, and analytics under this task.

Specifically, the contractor shall provide support to:

a. Develop tailored CO solutions and capabilities to secure, exploit, and analyze cyber for
the Sponsor;

b. Research, identify, and analyze potential cyber solutions that advance current cyber
operational concepts and/or technologies;

c. Provide expert systems engineering based recommendations on emerging, supporting,
and/or related cyber technologies;

d. Integrate CO capabilities within system-of-system concepts.

C.4.2.1 SUB TASK 1- VULNERABILITY RESEARCH

As required due to a changing threat environment, the Contractor shall provide Vulnerability
Research (VR) of Sponsor designated software and hardware systems (to be provided as GFI at
contract award and at appropriate program management milestones). This task requires the
contractor to research systems to determine vulnerabilities in order to better enable user’s
freedom of operation within cyberspace. VR shall include identification and mitigation tactics
and techniques for use against adversary attack vectors and in Intelligence, Surveillance, and
Reconnaissance (ISR) analytics and tools. VR shall lend itself to increased situational awareness
(SA) within the CO domain and be employable in modeling and simulation, and other supporting
services.

C.4.2.2 SUB TASK 2 - SECURITY RESEARCH

The Contractor shall provide security research of COCOM and assigned and allocated service
designated software and hardware systems. The contractor shall:

a. Research and implement Information Assurance (IA) technologies, tactics, and
techniques to mitigate external and insider risks to the use, processing, storage, and
transmission of data and information

b. Research of innovative cryptographic models for authentication, authorization, and
encryption for data and information security

c. Research of CO attribution strategies; and research/data analytical models for non-
repudiation.



The contractor shall include in their research an IA technologies ability to ensure maximum
availability, integrity, authentication, confidentiality, and non-repudiation of data and
information are maintained.

C4.2.3
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SUB TASK 3 - MARKET RESEARCH

ntractor shall perform and provide market research of cyber technologies to track,
and, and evaluate technology evolutions, market trends and patterns. This includes the

following scope of topics:

C4.24

Broad scope cyberspace research and analysis
Analysis of known cyber threats
Research and assessment of new and emerging technologies within Sponsor designated

research areas.

SUB TASK 4 - MALWARE ANALYSIS

As required due to a changing threat environment, the Contractor shall provide malware analysis,
countermeasure assessment, and capability development support to include the following
activities:

a.
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Identify new exploits and security vulnerabilities, analyze behavior of malicious code,
research open source data, document host/network signatures, and develop mitigation and
remediation strategies leveraging analytic models;

Compile data sets in order to perform dynamic and static analysis and reverse
engineering of malware artifacts;

Develop, archive, and maintain findings in technical analysis and recommendation
reports;

Support the release of analytics and technical reports by the Government;

Examine media and malware analysis reports and operational reporting from DoD
incidents to correlate similar events, tradecraft, and TTPs of malicious activity. Develop,
archive, and maintain analytics in support of operational assessments and reporting;

Conduct analysis on the lifecycle of adversary anatomy of attack and exploitation and the
associated tools, malware, and encryption mechanisms utilized. Develop, archive, and
maintain analytics in support of operational assessments and reporting.

SUB TASK 5 - INFRASTRUCTURE DEVELOPMENT

ntractor shall provide cyber infrastructure development and support. The

contractor shall develop hardware infrastructure, virtualization infrastructure, and
communications infrastructure in support of the COCOM and assigned and allocated

service

objectives.

The contractor shall ensure that all development tasks will follow designated sponsor

process

es for requirements review and analysis; design and development; verification; and



test case. The contractor shall perform scenario development to ensure that the user’s
Concept of Operations (CONOPS) is fulfilled by the infrastructure. The contractor shall
provide design results, artifacts, and documentation generated throughout the
development process, resulting in an infrastructure development plan (Section F,
Deliverable 23).

C.4.2.6 SUB TASK 6 —- PLATFORM DEVELOPMENT

The Contractor shall provide platform development and support. The contractor shall
develop cyber Command and Control (C2) platforms; resource provisioning and
monitoring platforms; operational planning tools and dashboards; and data processing,
analysis, and visualization platforms for enabling ISR and Situational Awareness (SA) of
the cyber area of operation.

The contractor shall ensure that all development tasks follow the Sponsor’s designated
process for requirements review and analysis; design and development; verification; and
test case and scenario development to ensure that the user’s CONOPS is fulfilled by the
platform. Results, artifacts, and documentation generated throughout the development
process shall be provided at the Sponsor’s request (Section F, Deliverable 24).

C.4.2.7 SUB TASK 7 - CAPABILITY DEVELOPMENT

The Contractor shall provide cyber capability tool development and support to ensure that
technologies, services and other capabilities are both manageable and streamlined to their full
extent. This task includes the development of full spectrum cyber capabilities to include
software and hardware systems; sensors; data processing and analytic capabilities; cyber tools;
and Sponsor designated emerging technologies and innovations.

The contractor shall ensure that all development tasks follow the Sponsor’s designated process
for requirements review and analysis; design and development; verification; and testing. The
contractor shall provide scenario development to ensure that the user’s CONOPS is fulfilled by
the capability. Results, artifacts, and documentation generated throughout the development
process shall be provided at the Sponsor’s request (Section F, Deliverable 25).

C.4.2.8 SUB TASK 8 — INTEGRATION AND INTEROPERABILITY

The Contractor shall provide integration of developed cyber capabilities within the operational
cyberspace environment, infrastructure, platforms, and capabilities.

This integration includes integration between Sponsor designated capabilities from the open
source community, 3rd party Contractors, Other Government Agencies (OGA), and existing
operational capabilities within the COCOM and/or assigned or allocated service environment.

The contractor shall provide support to all necessary preparation activities and after action
activities performed to ensure continuity of knowledge and support throughout the lifecycle of
the operational capabilities. Specific preparation support shall include the following:

a. logistics and planning activities

b. technical preparation



C.

objective preparation (rehearsal, dry run etc.).

Post-support activities shall include providing detailed After Action Reviews (AAR) between
technical staff, management, and the customer (Section F, Deliverable 26) Additionally, the
Contractor shall provide technical documentation and reports to ensure continuity of knowledge
for future support and integration activities (Section F, Deliverable 27).

C.4.2.9 SUB TASK 9 -TEST AND EVALUATION

The Contractor shall perform test and evaluation activities and provide analysis and reporting of
these activities. (Section F, Deliverable 28) Specifically, the contractor shall perform the
following activities:

a.
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Provide automated test frameworks for the rapid verification of developed software;
including policy and process assessments

Conduct T&E planning and preparation activities; including modeling and simulation
tools and supporting analytics

Develop test plans, test cases, test procedures, and detailed results documents. Develop,
archive, and maintain analytics in support of operational assessments and reporting

Conduct test and evaluation activities in accordance with Army and DoD testing and
evaluation standards, collect and maintain results data, analyze data, and develop new
processes and procedures to make existing test procedures more effective and relevant to
mission requirements

Perform Developmental Testing (DT)
Perform Operational Testing (OT)
Perform Forensic Analysis and Characterization Testing (FACT);

Compile evidence data and reports in support of 3rd party Elevated Level of Assurance
(ELA)

Conduct penetration testing of hardware and software systems and collect, maintain, and
analyze collected data

Assess system security policies against client policies, identify system policies that are
out of compliance with security requirements, provide recommendations and remediation
of compliance failures

Conduct cyber capability vulnerability assessments customized to the system function
and technical requirements to determine weaknesses and methods of exploitation that
may result from improper system configuration, hardware or software flaws, or
operational weaknesses

Develop and deliver security findings with an assessment of their impact and a
recommendation for remediation

TASK 3 — OPERATIONS, MAINTENANCE, AND TRAINING

The Contractor shall provide maintenance and training support of CO technologies and
capabilities. This includes providing support for the refresh of operational technologies,
providing system engineering and hardware/software/system administration, providing support



and training for Information Assurance best practices, and providing support for formal
accreditation processes.
C.4.3.1 SUB TASK 1- OPERATIONS SUPPORT

The Contractor shall provide operational support for developed CO capabilities in support of the
operational forces, to include Cyber Mission Force (CMF), National Mission Force (NMF),
Cyber Protection Force (CPF), and Cyber Support teams. The contactor shall provide both on-
call as well as on-site personnel support for developed CO capabilities.

The Contractor shall support the development, review, and testing of Tactics, Technique, and
Procedures (TTP) in support of CO operations

The Contractor shall support interoperability testing and integration between developed cyber
capabilities to enable joint CO objectives.
C.4.3.2 SUB TASK 2 - MAINTENANCE

The Contractor shall provide maintenance and refresh of cyber infrastructures, platforms, and
capabilities that have matured beyond the R&D phase. This task includes the continuous upkeep
of the following items:

a. Source code repositories
b. Build artifacts

c. Executables

d. Data repositories

e. Test environments

f. Hardware infrastructure

The contractor shall provide knowledgeable development staff for maintenance support to ensure
that the Contractor shall respond with rapid technical solutions for fielded products.

The Contractor shall provide hardware infrastructure, virtualization, data repositories,
networking, embedded system, and software application administration support in accordance
with mission requirements.

Specifically, the contractor shall provide support to the following activities:

a. Operate, maintain, identify, and manage risks to Government information systems to
include new technical information systems solutions (both physical and virtual)

b. Develop, maintain, and refresh [cloud-based] proprietary information systems and obtain
appropriate Government approval prior to implementing new technical information
systems solutions (both physical and virtual)

c. Maintain operating systems and refer/coordinate/interact with the appropriate
Government employees or other Contractors to maintain applications

d. Develop, maintain, and refresh network drawings and document configuration
information

e. Develop, implement and document system updates, patches and configuration changes



f. Respond to exercise, crisis, or contingency situations by providing system support and
systems administration of Government IT assets both hardware and software

g. Test, evaluation, and delivery of updates to capabilities

h. Configure, troubleshoot, and maintain hardware devices required to maintain an
operational and secure infrastructure

i. Configure, upgrade, troubleshoot, diagnose, test, monitor, and document operating
systems, COTS/GOTS software applications and other various procured software

j.  Repair and/or resolve hardware issues, which may require travel to and from remote
buildings

k. Coordinate the repair of hardware devices covered by OEM warranties to include
performing initial diagnostics, contacting/escorting Contractors, and arranging for receipt
and return of equipment

. Document the work completed in accordance with existing technical writing and system
documentation requirements

The contractor shall provide support for and communication of feedback, lessons learned, and
operational requests from the end users. All maintenance activities performed under this task
shall be prioritized and executed with direction provided by the Sponsor.

C.4.3.3 SUB TASK 3 — TRAINING SUPPORT

The Contractor shall provide training to include cyber operations tool and technique training; on-
demand operator training for requested cyber capabilities; User Training (UT) for capabilities
undergoing the formal testing process; train the trainer activities; interactive training tool and
module development; exercise preparation training; and integration training between capability
stakeholders. All training support shall include the development and delivery of documentation,
presentations, visualizations, and other training coursework (Section F, Deliverable 30) Where
possible, training activities will leverage lessons learned and customer feedback to supplement
the offering with content tailored to the end user or trainee (estimated at 30 users per quarter, via
a mix of in-classroom and distance learning).

C.4.3.4 SUB TASK 4 - EXERCISE SUPPORT

The Contractor shall provide cyber exercise support and conduct assessments of technologies in
collaboration and coordination with the Sponsor, other support Contractors, end users, and other
stakeholders (both internal and external).

The Contractor shall provide the following cyber exercise support:
Provide logistics, planning, and coordination support to the exercise;

b. Design and develop the exercise scenarios and mission objectives to test the efficiencies
of the developed cyber capabilities, mission workflows, and organizational processes;

Support the site survey, site preparation, and hardware setup of the exercise environment;

d. Integrate infrastructures, platforms, and capabilities and ensure interoperability with
exercise partners and their connected systems for conducting the exercise;



e. Provide on-site personnel support and Subject Matter Expertise (SME) for the execution
of the exercise objectives;

f. Provide white team, red team, and blue team services as required by the exercise

g. Develop and maintain exercise analytics and data to prepare, update, and deliver
feedback reports describing findings, assessments, impacts, recommended scenario
modifications, and lessons learned

DEL. | MILESTONE/ PWS Commit | GovT
# DELIVERABLE REFERENCE DELIVERY RIGHTS*
Project Start (PS) At TOA N/A

01 Kick-Off Meeting C4.1.1 NLT 3 workdays UR

Agenda prior to Kick-Off
Meeting

02 Kick-Off Meeting C4.1.1 Within 25 workdays | N/A

of TOA

03 Kick-Off Meeting C4.1.1 5 workdays of Kick- | UR
Minutes Report Off Meeting

04 Monthly Status Report | C.4.1.2 Monthly, 10™ UR

calendar day of the
next month

05 Monthly Technical C4.1.3 Monthly, at N/A
Status Meeting mutually agreed

upon calendar day of
the month.

06 Monthly Technical C4.1.3 5 workdays of UR
Status Meeting Monthly Technical
Minutes Status Meeting

07 Draft Project C4.1.4 Due at Kick-Off UR
Management Plan Meeting

08 Final Project C4.14 10 workdays after UR
Management Plan receipt of

Government
comments

09 Project Management C4.14 As project changes | UR

Plan Updates occur, such as
issuing of TDLs,
within 10 workdays
(no less frequently
than annually)

10 Trip Report(s) C4.15 Within MSR report | UR

as an attachment
following
completion of each




trip.

11 Draft Baseline Quality | C.4.1.6 Submitted within 10 | UR
Control Plan workdays of PS.
12 Final Baseline Quality | C.4.1.6 10 workdays after UR
Control Plan receipt of
Government
comments
13 Quality Control Plan C4.1.6 As project changes | UR
Updates occur, such as
issuing of TDLs,
within 10 workdays
(no less frequently
than annually)
14 Monthly Financial C4.1.7 Submitted monthly | UR
Reporting 5 workdays prior to
technical status
meeting.
15 Supplemental Financial | C.4.1.7 Submitted monthly | UR
Reporting 5 workdays prior to
technical status
meeting.
16 Presentation Materials | C.4.1.8 5 workdays after
presentation
17 Draft Transition-Out C4.1.9 Within six months UR
Plan of PS
18 Final Transition-Out C4.1.9 10 workdays after UR
Plan receipt of
Government
comments
19 Transition-Out Plan C4.1.9 Annually and then UR
Updates quarterly during
final Option Period.
20 Transition-Out Plan C4.1.9 3 months prior to UR
Implementation contract expiration
date
21 Labor Hours Report C.4.1.10 Annually UR
22 Infrastructure C4.25 Required as UR
Development Plan specified in
applicable TDLs
23 Design results, C4.2.5 Required as UR
artifacts, and specified in
documentation applicable TDLs
24 Results, artifacts, and C4.26 Required as UR
documentation specified in
applicable TDLs
25 Results, artifacts, and C4.2.7 Required as UR




documentation specified in
applicable TDLs
26 After Action Reviews | C.4.2.8 Within 5 days of UR
(AAR) completion of
applicable
integration support
27 Technical C4.2.8 Required as UR
documentation and specified in
reports applicable TDLs
28 Test and evaluation C4.29 Required as UR
analysis and reporting specified in
applicable TDLs
29 Copy of TO (initial N/A Within 10 workdays | N/A
award and all of award
modifications)
30 Documentation, C433 Required as UR
presentations, specified in

visualizations, and
other training
coursework

applicable TDLs

*UR = Unlimited Rights




